NOTICE TO ALL RFP HOLDERS
You are hereby notified of the following changes, clarifications and/or modifications to the original Request for Proposals. This Addendum shall supersede the original Request for Proposals and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the subject Project Request for Proposals dated February 2, 2015.

ANSWERS TO PROPOSER QUESTIONS:
Q1: Has a budget been established for the design effort? Since cost is 50% of the evaluation criteria a budget would help define the level of effort the District is seeking for the assessment work.

A1. District has not established a final budget for either Task 2.1 or 2.2. District is seeking a level of professional experience, skill, and effort commensurate with the requirements defined in the RFP.

Q2. Does the 45 day completion period apply to both tasks 2.1 and 2.2?

A2. Yes.

Q3. Will the District provide the basis for the $400,000 ECC?

A3. The ECC is preliminary, as stated in the RFP. Final budget will depend upon the results of the Task 2.1 Condition Assessment.
ADDENDUM #1

Q.4  Will the DSA be involved with this project?

A.4  DSA is not normally involved in underground utility maintenance projects.

END OF ADDENDUM 1