Addendum, Change Order, Drawing, Deferred Approval Worksheet and Transmittal Memo

Job: Repair of Parking Lot #16 at Contra Costa College

Addendum Number: #1
Deferred Submittal: Preliminary Change Order: Change Order Number:

List of Material Received:

- A. Master Copy
  - (1) Sets of Original
- B. Copies
  - (1) set Copy
- C. Tracing(s) each
  - of Sheets(s) Numbers(s)
- D. Prints(s) each
  - of Sheets(s) Numbers(s)
  
  
List of Material Approved:

List of Material

To: X Architect
☐ Structural Engineer

Name: Oakley & Oakley Engineers

Address: 7700 Edgewatewr Drive
Oakland CA.

To: Bin Arnamsh
From:

Co.
No. of Pages

Fax No.
Phone No.

Remaining Requirements:

☐ Corrections Required
☐ Change Order Required

If Corrections are required, please submit the following:
1) Intact marked up check set.
2) This transmittal memo.
3) Two corrected copies of submittal.
4) Calculations and other back-up information.
5) Drawings bearing preliminary approval stamps to avoid re-review whenever possible.

Remarks:

Notes for Clerical Use

☑ Please make file copy of:
☐ Other:

Type of Approval:

ACS ☐ Not Required
FLS ☑ Not Required
SSS ☑ Not Required

Checked by

Approved by

Date

Form No. DSA 143-1 (Rev. 03/2010)
CONTRA COSTA COMMUNITY COLLEGE DISTRICT
C-524 Repair of Parking Lot 16
Contra Costa College

Date: April 20, 2015

NOTICE TO ALL CONTRACTORS
You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated April 1, 2015. Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

A. GENERAL INFORMATION

1. REVISE None

B. SPECIFICATIONS

1. ADD None

C. DRAWINGS

1. ADD See attached clarification sketch SK-2 titled “Partial Site Plan” that shows parking Lot No. 15 (next to the music building) being modified by converting three existing
ADDENDA No. 1

parking stalls that are non-accessible into (2) accessible parking stalls.

2. ADD See attached clarification sketch SK-1 titled “New ADA/Accessible Stalls at the Music Bldg Parking Lot”.

If you have any questions regarding this Addendum No. 1 please contact the office of Facilities Planning & Management in writing, via facsimile or email to Jovan Esprit, Contract Manager

Jovan Esprit, Contracts Manager
Contra Costa Community College District
500 Court St., Martinez, CA 94553
Email: jesprit@4cd.edu ;

All other terms and conditions of the Bid are to remain the same.

Oakley & Oakley
7700 Edgewater Drive,
Suite 615
Oakland, CA 94621
Phone No.: 510-562-6028

4/22/2015

Engineer of Record:

Division of the State Architect

END OF ADDENDUM No. 1
NEW ADA/ACCESSIBLE STALLS AT MUSIC BLDG PARKING LOT.

NOTES
1- ALL WORK SHALL COMPLY WITH C.B.C.
2- REUSE 3 EXISTING STALLS TO DEVELOP (2) NEW ACCESSIBLE PARKING STALLS.

REPAIR OF PARKING LOT 16
CONTRA COSTA COLLEGE
2600 MISSION BELL DRIVE
SAN PABLO, CA

DATE: 4/20/2015
SCALE: NONE
DRAWN: G.O.
PROJECT No.: 2010-37
REF: ADDENDUM NO. 1
REPAIR OF PARKING LOT 16
CONTRA COSTA COLLEGE
2500 MISSION BELL DRIVE
SAN PABLO, CA

DATE: 4/20/2015
SCALE: NONE
DRAWN: G.O.
PROJECT No.: 2010-37
REF: ADDENDUM NO. 1

- PROVIDE (2) NEW ADA STALLS TO COMPLY W/ ADA CODE

- DELETE THIS DETAIL, AND SEE ATTACHED REvised (2) NEW ACCESSIBLE STALLS PER SK-1

(C) ADA PARKING STALLS TO REMAIN

E) PARKING AREA
DSA APPL. # 23167

CAMPUS DRIVE